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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ERRA-2009(27)    CONTRACT TIME :  299  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ERRA-2009(27)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     THIS IS A STREETSCAPE IMPROVEMENTS PROJECT WITHIN

     CENTREVILLE FROM CENTER MEETING ROAD TO SNUFF MILL ROAD.

     PROJECT TO INCLUDE REPAIR/REPLACEMENT OF BRICK AND OR

     CONCRETE SIDEWALKS, ADA UPGRADES TO CURB RAMPS, DRAINAGE

     IMPROVEMENTS, CROSSWALKS, SIGNING AND STRIPING,  PAVING AND

     LANDSCAPING.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 10/27/09 to vendor CNS CONSTRUCTION CORPORATION/TALLEY BROTHERS INC (JOINT VENTURE)

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,248,056.26    175.0690% 100.0000%

   1    CNS CONSTRUCTION CORPORATION, PO BOX 5933, NEWARK, DE, 19714                     $     1,284,097.37    100.0000%  57.1203%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $     1,493,294.00    116.2913%  66.4260%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     1,496,335.55    116.5282%  66.5613%

   4    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     1,514,190.68    117.9187%  67.3556%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,535,355.44    119.5669%  68.2970%

   6    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     1,764,245.96    137.3919%  78.4787%

   7    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,873,373.99    145.8903%  83.3331%

   8    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     1,970,274.06    153.4365%  87.6434%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CENTREVILLE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|    2326.32000        2326.32|    8000.00000        8000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2475.000  CY   |      12.40694       30707.18|       7.73000       19131.75|      18.00000       44550.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 206000                 275.000  CY   |     246.00000       67650.00|      13.88000        3817.00|     100.00000       27500.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                   5.000  CY   |     221.00000        1105.00|      78.00000         390.00|     300.00000        1500.00

  FLOWABLE FILL                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 209001                  62.000  CY   |      27.62848        1712.97|      17.05000        1057.10|       8.00000         496.00

  BORROW, TYPE A                          |                             |                             |

0060 209002                  62.000  CY   |      33.41000        2071.42|      16.55000        1026.10|       8.00000         496.00

  BORROW, TYPE B                          |                             |                             |

0070 209006                 495.000  CY   |      16.87148        8351.38|      16.05000        7944.75|      12.00000        5940.00

  BORROW, TYPE F                          |                             |                             |

0080 211000                          LUMP |   30000.00000       30000.00|    7500.00000        7500.00|   15000.00000       15000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 252000                   9.000  EACH |     160.32000        1442.88|     150.00000        1350.00|     100.00000         900.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 252001                  34.000  EACH |     165.79000        5636.86|     150.00000        5100.00|     100.00000        3400.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0110 302007                 579.000  CY   |      33.79163       19565.35|       8.98000        5199.42|      50.00000       28950.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0120 302008                 434.000  CY   |      48.37321       20993.97|      10.25000        4448.50|      50.00000       21700.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0130 302502                  17.000  TON  |      75.00000        1275.00|      15.67000         266.39|      40.00000         680.00

  DELAWARE NO. 2 STONE                    |                             |                             |

0140 401666                 245.000  TON  |      81.73433       20024.91|      80.04000       19609.80|      70.00000       17150.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0150 401667                 441.000  TON  |      66.27448       29227.05|      75.09000       33114.69|      73.00000       32193.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0160 401668                   4.000  TON  |      69.09000         276.36|      80.04000         320.16|     150.00000         600.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0170 401711                1977.000  TON  |      70.46000      139299.42|      98.11000      193963.47|      82.00000      162114.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0180 402000                 100.000  TON  |      94.49399        9449.40|     119.29000       11929.00|     150.00000       15000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0190 406001                 150.000  SYIN |       4.47892         671.84|      21.08000        3162.00|       2.50000         375.00

  HOT-MIX PATCHING                        |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 10/27/09

                                                                                                                   PAGE : 001 -3

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0200 406002                1600.000  SYIN |      10.00000       16000.00|      21.08000       33728.00|       4.00000        6400.00

  HOT-MIX PATCHING, CONCRETE              |                             |                             |

0210 602537                 109.000  SF   |      75.00000        8175.00|      61.00000        6649.00|      55.00000        5995.00

  RETAINING WALL                          |                             |                             |

0220 612021                1637.000  LF   |      27.16681       44472.07|      38.10000       62369.70|      35.00000       57295.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0230 612022                 935.000  LF   |      43.05000       40251.75|      40.55000       37914.25|      43.00000       40205.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0240 612032                 109.000  LF   |      56.45000        6153.05|      40.55000        4419.95|      40.00000        4360.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0250 612033                  57.000  LF   |     180.00000       10260.00|      44.70000        2547.90|      55.00000        3135.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0260 612046                  23.000  LF   |     200.00000        4600.00|      52.70000        1212.10|      70.00000        1610.00

  REINFORCED CONCRETE PIPE, 21", CLASS V  |                             |                             |

0270 612216                  78.000  LF   |      74.18000        5786.04|      58.40000        4555.20|      90.00000        7020.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612529                5010.000  LF   |       2.13236       10683.12|       1.95000        9769.50|       1.50000        7515.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0290 617003                   1.000  EACH |    2200.00000        2200.00|     841.56000         841.56|     900.00000         900.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617004                   1.000  EACH |    2400.00000        2400.00|    1067.56000        1067.56|    1600.00000        1600.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0310 617165                   4.000  EACH |    1597.35000        6389.40|    1733.56000        6934.24|    1900.00000        7600.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0320 701011                  91.000  LF   |      23.99464        2183.51|       9.50000         864.50|      25.00000        2275.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0330 701022                5678.000  LF   |      16.63056       94428.32|      11.50000       65297.00|      13.00000       73814.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0340 705002                6046.000  SF   |       4.52191       27339.47|       5.00000       30230.00|       7.00000       42322.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0350 705006                  40.000  SF   |      18.00000         720.00|       5.40000         216.00|      10.00000         400.00

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0360 705504               12346.000  SF   |      16.37000      202104.02|       8.50000      104941.00|       8.00000       98768.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0370 705512               10902.000  SF   |      16.00000      174432.00|      16.42000      179010.84|      15.00000      163530.00

  UNIT PAVER, TYPE C                      |                             |                             |

0380 705520                 198.000  SF   |      29.04462        5750.83|      15.66000        3100.68|      32.00000        6336.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0390 705525                 908.000  SF   |      12.89358       11707.37|       8.03000        7291.24|      15.00000       13620.00

  CURB RAMP, TYPE 1                       |                             |                             |

0400 705526                 230.000  SF   |      17.52718        4031.25|      10.25000        2357.50|      15.00000        3450.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0410 708051                  18.000  EACH |    2278.60719       41014.93|     857.54000       15435.72|    1850.00000       33300.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0420 708052                   9.000  EACH |    2744.35000       24699.15|     990.00000        8910.00|    1850.00000       16650.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0430 708053                   9.000  EACH |    3229.30000       29063.70|    1225.00000       11025.00|    2300.00000       20700.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0440 708058                   2.000  EACH |    4693.47000        9386.94|    1715.00000        3430.00|    3900.00000        7800.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0450 708107                   6.000  EACH |    2889.06000       17334.36|    1522.33000        9133.98|    2100.00000       12600.00

  MANHOLE, ROUND                          |                             |                             |

0460 708512                   5.000  EACH |    6152.40000       30762.00|    1385.00000        6925.00|    3600.00000       18000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0470 708583                   2.000  EACH |     787.51000        1575.02|     300.00000         600.00|     850.00000        1700.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0480 708585                   1.000  EACH |    1687.52000        1687.52|     750.01000         750.01|    1400.00000        1400.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0490 710001                  34.000  EACH |     833.92948       28353.60|     210.56000        7159.04|     600.00000       20400.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0500 712005                  58.000  SY   |      56.50000        3277.00|      20.34000        1179.72|      45.00000        2610.00

  RIPRAP, R-4                             |                             |                             |

0510 716000                   7.000  EACH |    1387.08000        9709.56|     375.00000        2625.00|     900.00000        6300.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0520 720501                  28.000  EACH |     300.31000        8408.68|     200.00000        5600.00|     200.00000        5600.00

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0530 720518                 196.000  EACH |     340.00000       66640.00|      25.00000        4900.00|      25.00000        4900.00

  RELOCATING CRASH CUSHION (SAND BARRELS) |                             |                             |

0540 720527                1784.000  EADY |       0.34225         610.57|       0.35000         624.40|       0.40000         713.60

  PLASTIC DRUMS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 720552                  28.000  EACH |      20.08000         562.24|      18.00000         504.00|      18.00000         504.00

  REFLECTOR PANELS                        |                             |                             |

0560 727500                  10.000  EACH |     350.00000        3500.00|      50.00000         500.00|     125.00000        1250.00

  MONUMENTS                               |                             |                             |

0570 727520                 153.000  LF   |       3.30000         504.90|       1.93000         295.29|       2.00000         306.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0580 732002                1626.000  SY   |       6.31424       10266.95|       5.00000        8130.00|       7.00000       11382.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0590 733002                1806.000  SY   |       3.48000        6284.88|       3.00000        5418.00|       2.00000        3612.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0600 734017                3396.000  SY   |       0.30000        1018.80|       0.32000        1086.72|       0.25000         849.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0610 736001                3360.000  SY   |       4.00000       13440.00|       3.50000       11760.00|       3.00000       10080.00

  SODDING                                 |                             |                             |

0620 737523                          LUMP |   60400.00000       60400.00|   25871.50000       25871.50|   34436.00000       34436.00

  PLANTING                                |                             |                             |

0630 741001                   6.000  EACH |    1000.00000        6000.00|     650.00000        3900.00|     350.00000        2100.00

  TREE REMOVAL 6" TO 10.9"                |                             |                             |

0640 741002                   1.000  EACH |    1200.00000        1200.00|     900.00000         900.00|     400.00000         400.00

  TREE REMOVAL 11" TO 14.9"               |                             |                             |

0650 741503                  82.000  LF   |      10.00000         820.00|      30.49000        2500.18|      15.00000        1230.00

  ROOT PRUNING                            |                             |                             |

0660 742508                1420.000  HOUR |      29.52000       41918.40|      29.52000       41918.40|      29.52000       41918.40

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0670 742517                 455.000  HOUR |      42.80000       19474.00|      42.80000       19474.00|      42.80000       19474.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0680 743003                  84.000  EADY |      24.46749        2055.27|      15.00000        1260.00|      15.00000        1260.00

  ARROWPANELS, TYPE C                     |                             |                             |

0690 743500                  84.000  EADY |       0.54773          46.01|       0.30000          25.20|       0.40000          33.60

  WARNING LIGHTS, TYPE A                  |                             |                             |

0700 743501                 168.000  EADY |       1.05329         176.95|       0.90000         151.20|       1.00000         168.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0710 743504                  39.000  EACH |     116.06860        4526.68|      31.00000        1209.00|     125.00000        4875.00

  WARNING SIGNS                           |                             |                             |

0720 743507                1744.000  LFDY |       0.50000         872.00|       1.20000        2092.80|       1.50000        2616.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0730 743512                  84.000  EADY |     136.68000       11481.12|     125.00000       10500.00|     100.00000        8400.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0740 743514                 100.000  EADY |      70.53713        7053.71|      75.00000        7500.00|      75.00000        7500.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0750 743525                 328.000  EADY |       1.79602         589.09|       1.25000         410.00|       2.00000         656.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0760 748015                1230.000  SF   |       4.06444        4999.26|       7.40000        9102.00|       5.00000        6150.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0770 748016                 242.000  LF   |       2.39000         578.38|       1.10000         266.20|       3.00000         726.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 8"                 |                             |                             |

0780 748019                6000.000  LF   |       0.40317        2419.02|       0.25000        1500.00|       0.25000        1500.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0790 748027                1110.000  LF   |       2.33000        2586.30|       1.65000        1831.50|       5.00000        5550.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0800 748506               16472.000  LF   |       0.62814       10346.72|       0.51000        8400.72|       0.35000        5765.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0810 748530                 100.000  SF   |       5.33632         533.63|       1.60000         160.00|       2.50000         250.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0820 749687                 119.000  EACH |      60.00000        7140.00|      70.00000        8330.00|      75.00000        8925.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0830 749690                  23.000  SF   |      55.00000        1265.00|      20.00000         460.00|      15.00000         345.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0840 758000                2240.000  SY   |       9.51155       21305.87|       2.20000        4928.00|      20.00000       44800.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0850 759005                  14.000  EAMO |    3500.00000       49000.00|     750.00000       10500.00|     800.00000       11200.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0860 760507               31829.000  SYIN |       0.85257       27136.45|       2.04000       64931.16|       0.80000       25463.20

  PROFILE MILLING, HOT-MIX                |                             |                             |

0870 762001                6424.000  LF   |       1.24615        8005.27|       1.35000        8672.40|       1.50000        9636.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0880 762002                1756.000  LF   |       4.01500        7050.34|       4.50000        7902.00|       4.00000        7024.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CNS CONSTRUCTION CORP        |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0890 763000                          LUMP |  200000.00000      200000.00|   10000.00000       10000.00|   51342.00000       51342.00

  INITIAL EXPENSE                         |                             |                             |

0900 763500                          LUMP |  160000.00000      160000.00|   10000.00000       10000.00|   32000.00000       32000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0910 763501                          LUMP |  163000.00000      163000.00|    5000.00000        5000.00|   25000.00000       25000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0920 763505                  64.000  HOUR |      75.00000        4800.00|      75.00000        4800.00|      75.00000        4800.00

  TRAFFIC OFFICERS                        |                             |                             |

0930 763508                          LUMP |    6000.00000        6000.00|    1485.06000        1485.06|    2500.00000        2500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0940 763509                  10.000  EAMO |     264.78000        2647.80|     375.00000        3750.00|     150.00000        1500.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0950 763597                 120.000  HOUR |     125.00000       15000.00|      95.00000       11400.00|      70.00000        8400.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     2,248,056.26|           $     1,284,097.37|           $     1,493,294.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,248,056.26|           $     1,284,097.37|           $     1,493,294.00

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  25        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CENTREVILLE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   11000.00000       11000.00|   12125.00000       12125.00|   12800.00000       12800.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2475.000  CY   |      12.00000       29700.00|       8.75000       21656.25|      21.59000       53435.25

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 206000                 275.000  CY   |     130.00000       35750.00|      55.00000       15125.00|      27.68000        7612.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                   5.000  CY   |     310.00000        1550.00|     100.30000         501.50|     157.78000         788.90

  FLOWABLE FILL                           |                             |                             |

0050 209001                  62.000  CY   |      17.50000        1085.00|      35.00000        2170.00|      21.87000        1355.94

  BORROW, TYPE A                          |                             |                             |

0060 209002                  62.000  CY   |      17.50000        1085.00|      37.00000        2294.00|      35.53000        2202.86

  BORROW, TYPE B                          |                             |                             |

0070 209006                 495.000  CY   |      14.00000        6930.00|       7.31000        3618.45|      11.58000        5732.10

  BORROW, TYPE F                          |                             |                             |

0080 211000                          LUMP |   14700.00000       14700.00|   26000.00000       26000.00|    5600.00000        5600.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 252000                   9.000  EACH |      85.00000         765.00|     145.00000        1305.00|     148.19000        1333.71

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 252001                  34.000  EACH |      85.00000        2890.00|     115.00000        3910.00|     153.95000        5234.30

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0110 302007                 579.000  CY   |      37.50000       21712.50|      18.84000       10908.36|      55.00000       31845.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0120 302008                 434.000  CY   |      37.50000       16275.00|      71.75000       31139.50|      60.46000       26239.64

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0130 302502                  17.000  TON  |      32.00000         544.00|      45.00000         765.00|      90.35000        1535.95

  DELAWARE NO. 2 STONE                    |                             |                             |

0140 401666                 245.000  TON  |      76.50000       18742.50|      80.76000       19786.20|      83.54000       20467.30

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0150 401667                 441.000  TON  |      69.50000       30649.50|      85.74000       37811.34|      80.55000       35522.55

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0160 401668                   4.000  TON  |     200.00000         800.00|     172.78000         691.12|     210.54000         842.16

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401711                1977.000  TON  |      79.00000      156183.00|      65.27000      129038.79|      62.16000      122890.32

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0180 402000                 100.000  TON  |      95.00000        9500.00|      63.15000        6315.00|      88.46000        8846.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0190 406001                 150.000  SYIN |       3.50000         525.00|       2.86000         429.00|      20.90000        3135.00

  HOT-MIX PATCHING                        |                             |                             |

0200 406002                1600.000  SYIN |       3.65000        5840.00|       2.96000        4736.00|       4.65000        7440.00

  HOT-MIX PATCHING, CONCRETE              |                             |                             |

0210 602537                 109.000  SF   |      70.00000        7630.00|     108.39000       11814.51|     120.00000       13080.00

  RETAINING WALL                          |                             |                             |

0220 612021                1637.000  LF   |      31.00000       50747.00|      34.60000       56640.20|      48.01000       78592.37

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0230 612022                 935.000  LF   |      36.00000       33660.00|      40.30000       37680.50|      53.18000       49723.30

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0240 612032                 109.000  LF   |      35.00000        3815.00|      43.65000        4757.85|      52.15000        5684.35

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0250 612033                  57.000  LF   |      42.00000        2394.00|      58.15000        3314.55|      73.70000        4200.90

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0260 612046                  23.000  LF   |      49.00000        1127.00|      59.15000        1360.45|      78.60000        1807.80

  REINFORCED CONCRETE PIPE, 21", CLASS V  |                             |                             |

0270 612216                  78.000  LF   |      57.00000        4446.00|      48.08000        3750.24|      92.37000        7204.86

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612529                5010.000  LF   |       1.00000        5010.00|       1.05000        5260.50|       1.68000        8416.80

  PIPE VIDEO INSPECTION                   |                             |                             |

0290 617003                   1.000  EACH |     805.00000         805.00|     635.00000         635.00|     756.40000         756.40

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617004                   1.000  EACH |     860.00000         860.00|     850.00000         850.00|     842.86000         842.86

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0310 617165                   4.000  EACH |    1220.00000        4880.00|    1105.00000        4420.00|    1194.42000        4777.68

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0320 701011                  91.000  LF   |      27.50000        2502.50|      25.50000        2320.50|      24.29000        2210.39

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 701022                5678.000  LF   |      17.00000       96526.00|      12.79000       72621.62|      14.19000       80570.82

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0340 705002                6046.000  SF   |       7.00000       42322.00|       5.65000       34159.90|       5.20000       31439.20

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0350 705006                  40.000  SF   |      12.00000         480.00|      15.00000         600.00|      12.31000         492.40

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0360 705504               12346.000  SF   |      11.00000      135806.00|      13.86000      171115.56|       9.70000      119756.20

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0370 705512               10902.000  SF   |      16.50000      179883.00|      14.37000      156661.74|      12.85000      140090.70

  UNIT PAVER, TYPE C                      |                             |                             |

0380 705520                 198.000  SF   |      20.00000        3960.00|      27.73000        5490.54|      34.20000        6771.60

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0390 705525                 908.000  SF   |      15.00000       13620.00|       4.78000        4340.24|      13.24000       12021.92

  CURB RAMP, TYPE 1                       |                             |                             |

0400 705526                 230.000  SF   |      16.00000        3680.00|       4.87000        1120.10|      14.29000        3286.70

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0410 708051                  18.000  EACH |    1660.00000       29880.00|    2018.93000       36340.74|    1926.31000       34673.58

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0420 708052                   9.000  EACH |    2050.00000       18450.00|    2815.60000       25340.40|    2272.12000       20449.08

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0430 708053                   9.000  EACH |    2200.00000       19800.00|    2995.95000       26963.55|    2445.02000       22005.18

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0440 708058                   2.000  EACH |    3750.00000        7500.00|    3985.75000        7971.50|    3136.63000        6273.26

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0450 708107                   6.000  EACH |    1520.00000        9120.00|    2025.00000       12150.00|    2128.03000       12768.18

  MANHOLE, ROUND                          |                             |                             |

0460 708512                   5.000  EACH |    2200.00000       11000.00|    2750.00000       13750.00|    2652.84000       13264.20

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0470 708583                   2.000  EACH |     605.00000        1210.00|    1032.63000        2065.26|    1098.09000        2196.18

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0480 708585                   1.000  EACH |    1300.00000        1300.00|    1398.00000        1398.00|    1955.13000        1955.13

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0490 710001                  34.000  EACH |     535.00000       18190.00|     273.17000        9287.78|     793.00000       26962.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0500 712005                  58.000  SY   |      46.00000        2668.00|      21.00000        1218.00|      60.85000        3529.30

  RIPRAP, R-4                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 716000                   7.000  EACH |    1045.00000        7315.00|    1025.00000        7175.00|    1390.76000        9735.32

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0520 720501                  28.000  EACH |     225.00000        6300.00|      99.76000        2793.28|     210.54000        5895.12

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0530 720518                 196.000  EACH |      30.00000        5880.00|      22.79000        4466.84|      26.32000        5158.72

  RELOCATING CRASH CUSHION (SAND BARRELS) |                             |                             |

0540 720527                1784.000  EADY |       1.00000        1784.00|       0.87000        1552.08|       0.42000         749.28

  PLASTIC DRUMS                           |                             |                             |

0550 720552                  28.000  EACH |      20.00000         560.00|       4.11000         115.08|      18.95000         530.60

  REFLECTOR PANELS                        |                             |                             |

0560 727500                  10.000  EACH |     150.00000        1500.00|     250.00000        2500.00|     245.12000        2451.20

  MONUMENTS                               |                             |                             |

0570 727520                 153.000  LF   |       2.00000         306.00|       7.00000        1071.00|       3.58000         547.74

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0580 732002                1626.000  SY   |       5.50000        8943.00|       8.12000       13203.12|       9.43000       15333.18

  TOPSOIL, 6" DEPTH                       |                             |                             |

0590 733002                1806.000  SY   |       2.60000        4695.60|       8.02000       14484.12|       4.04000        7296.24

  TOPSOILING, 6" DEPTH                    |                             |                             |

0600 734017                3396.000  SY   |       0.65000        2207.40|       0.20000         679.20|       0.29000         984.84

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0610 736001                3360.000  SY   |       5.55000       18648.00|       6.07000       20395.20|       4.74000       15926.40

  SODDING                                 |                             |                             |

0620 737523                          LUMP |   35269.00000       35269.00|   36600.15000       36600.15|   40851.00000       40851.00

  PLANTING                                |                             |                             |

0630 741001                   6.000  EACH |     450.00000        2700.00|     130.00000         780.00|     907.61000        5445.66

  TREE REMOVAL 6" TO 10.9"                |                             |                             |

0640 741002                   1.000  EACH |    1625.00000        1625.00|     390.00000         390.00|    1563.13000        1563.13

  TREE REMOVAL 11" TO 14.9"               |                             |                             |

0650 741503                  82.000  LF   |      22.00000        1804.00|      40.00000        3280.00|      58.26000        4777.32

  ROOT PRUNING                            |                             |                             |

0660 742508                1420.000  HOUR |      29.52000       41918.40|      29.52000       41918.40|      29.52000       41918.40

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0670 742517                 455.000  HOUR |      42.80000       19474.00|      42.80000       19474.00|      42.80000       19474.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0680 743003                  84.000  EADY |      25.00000        2100.00|      38.75000        3255.00|      21.05000        1768.20

  ARROWPANELS, TYPE C                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0690 743500                  84.000  EADY |       0.50000          42.00|       0.20000          16.80|       0.42000          35.28

  WARNING LIGHTS, TYPE A                  |                             |                             |

0700 743501                 168.000  EADY |       1.00000         168.00|       2.28000         383.04|       1.05000         176.40

  WARNING LIGHTS , TYPE B                 |                             |                             |

0710 743504                  39.000  EACH |      80.00000        3120.00|      68.18000        2659.02|     184.22000        7184.58

  WARNING SIGNS                           |                             |                             |

0720 743507                1744.000  LFDY |       1.10000        1918.40|       0.35000         610.40|       1.58000        2755.52

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0730 743512                  84.000  EADY |     100.00000        8400.00|     108.75000        9135.00|     131.59000       11053.56

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0740 743514                 100.000  EADY |      55.00000        5500.00|      22.61000        2261.00|      78.95000        7895.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0750 743525                 328.000  EADY |       5.00000        1640.00|       7.23000        2371.44|       2.11000         692.08

  TEMPORARY WARNING SIGNS                 |                             |                             |

0760 748015                1230.000  SF   |       5.55000        6826.50|       5.30000        6519.00|       5.26000        6469.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0770 748016                 242.000  LF   |       3.50000         847.00|       3.35000         810.70|       3.16000         764.72

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 8"                 |                             |                             |

0780 748019                6000.000  LF   |       0.30000        1800.00|       0.76000        4560.00|       0.26000        1560.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0790 748027                1110.000  LF   |       5.55000        6160.50|       8.04000        8924.40|       5.26000        5838.60

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0800 748506               16472.000  LF   |       0.40000        6588.80|       0.37000        6094.64|       0.37000        6094.64

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0810 748530                 100.000  SF   |       3.00000         300.00|       3.00000         300.00|       2.63000         263.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0820 749687                 119.000  EACH |      61.00000        7259.00|      25.21000        2999.99|      78.95000        9395.05

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0830 749690                  23.000  SF   |      31.00000         713.00|      11.11000         255.53|      15.79000         363.17

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0840 758000                2240.000  SY   |       9.00000       20160.00|       7.54000       16889.60|       7.71000       17270.40

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0850 759005                  14.000  EAMO |    1900.00000       26600.00|    1348.57000       18879.98|    1329.61000       18614.54

  FIELD OFFICE, TYPE II                   |                             |                             |

0860 760507               31829.000  SYIN |       0.75000       23871.75|       0.29000        9230.41|       0.67000       21325.43

  PROFILE MILLING, HOT-MIX                |                             |                             |

0870 762001                6424.000  LF   |       1.00000        6424.00|       0.80000        5139.20|       0.80000        5139.20

  SAW CUTTING, HOT MIX                    |                             |                             |

0880 762002                1756.000  LF   |       3.20000        5619.20|       2.92000        5127.52|       3.05000        5355.80

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0890 763000                          LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   74000.00000       74000.00

  INITIAL EXPENSE                         |                             |                             |

0900 763500                          LUMP |   43750.00000       43750.00|   85500.00000       85500.00|   36200.00000       36200.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0910 763501                          LUMP |   22900.00000       22900.00|   40000.00000       40000.00|   21100.00000       21100.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0920 763505                  64.000  HOUR |      75.00000        4800.00|      75.00000        4800.00|      75.00000        4800.00

  TRAFFIC OFFICERS                        |                             |                             |

0930 763508                          LUMP |    1500.00000        1500.00|    9115.00000        9115.00|    3400.00000        3400.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0940 763509                  10.000  EAMO |      50.00000         500.00|     175.00000        1750.00|      70.00000         700.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0950 763597                 120.000  HOUR |      95.00000       11400.00|      83.34000       10000.80|     132.00000       15840.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,496,335.55|           $     1,514,190.68|           $     1,535,355.44

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,496,335.55|           $     1,514,190.68|           $     1,535,355.44

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CENTREVILLE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|   20290.00000       20290.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2475.000  CY   |      23.00000       56925.00|      24.00000       59400.00|      15.50000       38362.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 206000                 275.000  CY   |     200.00000       55000.00|     210.00000       57750.00|     125.00000       34375.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                   5.000  CY   |     230.00000        1150.00|     280.00000        1400.00|     440.00000        2200.00

  FLOWABLE FILL                           |                             |                             |

0050 209001                  62.000  CY   |      39.00000        2418.00|      37.00000        2294.00|      30.50000        1891.00

  BORROW, TYPE A                          |                             |                             |

0060 209002                  62.000  CY   |      40.00000        2480.00|      37.00000        2294.00|      30.50000        1891.00

  BORROW, TYPE B                          |                             |                             |

0070 209006                 495.000  CY   |      29.00000       14355.00|      18.00000        8910.00|      22.50000       11137.50

  BORROW, TYPE F                          |                             |                             |

0080 211000                          LUMP |   10000.00000       10000.00|   27000.00000       27000.00|   16000.00000       16000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 252000                   9.000  EACH |     150.00000        1350.00|     210.00000        1890.00|     150.00000        1350.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 252001                  34.000  EACH |     150.00000        5100.00|     210.00000        7140.00|     240.00000        8160.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0110 302007                 579.000  CY   |      78.00000       45162.00|      60.00000       34740.00|      63.25000       36621.75

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0120 302008                 434.000  CY   |      88.00000       38192.00|      57.10000       24781.40|      68.25000       29620.50

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0130 302502                  17.000  TON  |      58.00000         986.00|      50.00000         850.00|      85.00000        1445.00

  DELAWARE NO. 2 STONE                    |                             |                             |

0140 401666                 245.000  TON  |      74.00000       18130.00|      72.00000       17640.00|     100.00000       24500.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0150 401667                 441.000  TON  |      74.00000       32634.00|      64.00000       28224.00|      69.00000       30429.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0160 401668                   4.000  TON  |      77.00000         308.00|     160.00000         640.00|     500.00000        2000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401711                1977.000  TON  |      71.00000      140367.00|      74.00000      146298.00|      70.90000      140169.30

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0180 402000                 100.000  TON  |     210.00000       21000.00|      65.00000        6500.00|      85.00000        8500.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0190 406001                 150.000  SYIN |       5.80000         870.00|       5.30000         795.00|       4.00000         600.00

  HOT-MIX PATCHING                        |                             |                             |

0200 406002                1600.000  SYIN |       6.30000       10080.00|       8.50000       13600.00|       4.00000        6400.00

  HOT-MIX PATCHING, CONCRETE              |                             |                             |

0210 602537                 109.000  SF   |      82.00000        8938.00|      80.00000        8720.00|      76.00000        8284.00

  RETAINING WALL                          |                             |                             |

0220 612021                1637.000  LF   |      48.00000       78576.00|      77.40000      126703.80|      79.00000      129323.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0230 612022                 935.000  LF   |      56.00000       52360.00|      80.25000       75033.75|      82.00000       76670.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0240 612032                 109.000  LF   |      52.00000        5668.00|      90.00000        9810.00|      94.00000       10246.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0250 612033                  57.000  LF   |      67.00000        3819.00|      89.00000        5073.00|     104.00000        5928.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0260 612046                  23.000  LF   |      74.00000        1702.00|      90.00000        2070.00|      66.30000        1524.90

  REINFORCED CONCRETE PIPE, 21", CLASS V  |                             |                             |

0270 612216                  78.000  LF   |      78.00000        6084.00|     100.00000        7800.00|     122.00000        9516.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612529                5010.000  LF   |       1.10000        5511.00|       1.05000        5260.50|       5.25000       26302.50

  PIPE VIDEO INSPECTION                   |                             |                             |

0290 617003                   1.000  EACH |    1200.00000        1200.00|     945.00000         945.00|    1100.00000        1100.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617004                   1.000  EACH |    1650.00000        1650.00|    1000.00000        1000.00|    1125.00000        1125.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0310 617165                   4.000  EACH |    1500.00000        6000.00|    1335.00000        5340.00|    1500.00000        6000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0320 701011                  91.000  LF   |      24.00000        2184.00|      24.00000        2184.00|      33.20000        3021.20

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 701022                5678.000  LF   |      14.00000       79492.00|      13.10000       74381.80|      15.50000       88009.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0340 705002                6046.000  SF   |       4.70000       28416.20|       4.65000       28113.90|       4.65000       28113.90

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0350 705006                  40.000  SF   |       9.60000         384.00|      10.00000         400.00|       9.45000         378.00

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0360 705504               12346.000  SF   |       9.50000      117287.00|      10.40000      128398.40|      14.00000      172844.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0370 705512               10902.000  SF   |      14.50000      158079.00|      13.80000      150447.60|      17.30000      188604.60

  UNIT PAVER, TYPE C                      |                             |                             |

0380 705520                 198.000  SF   |      35.00000        6930.00|      35.00000        6930.00|      34.15000        6761.70

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0390 705525                 908.000  SF   |      15.00000       13620.00|      19.60000       17796.80|      11.65000       10578.20

  CURB RAMP, TYPE 1                       |                             |                             |

0400 705526                 230.000  SF   |      16.00000        3680.00|      21.00000        4830.00|      15.10000        3473.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0410 708051                  18.000  EACH |    2100.00000       37800.00|    2435.00000       43830.00|    2150.00000       38700.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0420 708052                   9.000  EACH |    2400.00000       21600.00|    2750.00000       24750.00|    2480.00000       22320.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0430 708053                   9.000  EACH |    2700.00000       24300.00|    2870.00000       25830.00|    2815.00000       25335.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0440 708058                   2.000  EACH |    3300.00000        6600.00|    4100.00000        8200.00|    3525.00000        7050.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0450 708107                   6.000  EACH |    2200.00000       13200.00|    2565.00000       15390.00|    1820.00000       10920.00

  MANHOLE, ROUND                          |                             |                             |

0460 708512                   5.000  EACH |    2800.00000       14000.00|    2870.00000       14350.00|    2600.00000       13000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0470 708583                   2.000  EACH |     690.00000        1380.00|     710.00000        1420.00|    1250.00000        2500.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0480 708585                   1.000  EACH |    1700.00000        1700.00|    2200.00000        2200.00|    2140.00000        2140.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0490 710001                  34.000  EACH |     750.00000       25500.00|     750.00000       25500.00|    1200.00000       40800.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0500 712005                  58.000  SY   |      59.00000        3422.00|      50.00000        2900.00|      35.00000        2030.00

  RIPRAP, R-4                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 716000                   7.000  EACH |    1700.00000       11900.00|    1300.00000        9100.00|    1630.00000       11410.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0520 720501                  28.000  EACH |     350.00000        9800.00|     210.00000        5880.00|     210.00000        5880.00

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0530 720518                 196.000  EACH |      78.00000       15288.00|      27.00000        5292.00|      26.30000        5154.80

  RELOCATING CRASH CUSHION (SAND BARRELS) |                             |                             |

0540 720527                1784.000  EADY |       2.80000        4995.20|       0.43000         767.12|       0.25000         446.00

  PLASTIC DRUMS                           |                             |                             |

0550 720552                  28.000  EACH |      19.00000         532.00|      20.00000         560.00|      20.00000         560.00

  REFLECTOR PANELS                        |                             |                             |

0560 727500                  10.000  EACH |     100.00000        1000.00|     315.00000        3150.00|     600.00000        6000.00

  MONUMENTS                               |                             |                             |

0570 727520                 153.000  LF   |       3.00000         459.00|       6.00000         918.00|       5.00000         765.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0580 732002                1626.000  SY   |       7.20000       11707.20|       6.75000       10975.50|      11.00000       17886.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0590 733002                1806.000  SY   |       6.20000       11197.20|       4.75000        8578.50|      12.00000       21672.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0600 734017                3396.000  SY   |       0.34000        1154.64|       0.34000        1154.64|       0.21000         713.16

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0610 736001                3360.000  SY   |       3.80000       12768.00|       3.70000       12432.00|       5.25000       17640.00

  SODDING                                 |                             |                             |

0620 737523                          LUMP |   28461.90000       28461.90|   27456.85000       27456.85|   37336.36000       37336.36

  PLANTING                                |                             |                             |

0630 741001                   6.000  EACH |     430.00000        2580.00|     100.00000         600.00|     525.00000        3150.00

  TREE REMOVAL 6" TO 10.9"                |                             |                             |

0640 741002                   1.000  EACH |     640.00000         640.00|     200.00000         200.00|     840.00000         840.00

  TREE REMOVAL 11" TO 14.9"               |                             |                             |

0650 741503                  82.000  LF   |      15.00000        1230.00|      20.00000        1640.00|       7.00000         574.00

  ROOT PRUNING                            |                             |                             |

0660 742508                1420.000  HOUR |      29.52000       41918.40|      29.52000       41918.40|      29.52000       41918.40

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0670 742517                 455.000  HOUR |      42.80000       19474.00|      42.80000       19474.00|      42.80000       19474.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0680 743003                  84.000  EADY |    1209.00000      101556.00|      28.00000        2352.00|      22.00000        1848.00

  ARROWPANELS, TYPE C                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 29-200-19.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/29/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0690 743500                  84.000  EADY |      14.00000        1176.00|       0.75000          63.00|       0.30000          25.20

  WARNING LIGHTS, TYPE A                  |                             |                             |

0700 743501                 168.000  EADY |       1.60000         268.80|       1.10000         184.80|       0.90000         151.20

  WARNING LIGHTS , TYPE B                 |                             |                             |

0710 743504                  39.000  EACH |     160.00000        6240.00|     205.00000        7995.00|     155.00000        6045.00

  WARNING SIGNS                           |                             |                             |

0720 743507                1744.000  LFDY |       2.70000        4708.80|       0.50000         872.00|       1.20000        2092.80

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0730 743512                  84.000  EADY |     240.00000       20160.00|     220.00000       18480.00|     145.00000       12180.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0740 743514                 100.000  EADY |      95.00000        9500.00|      80.00000        8000.00|      90.00000        9000.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0750 743525                 328.000  EADY |       7.50000        2460.00|       3.00000         984.00|       1.50000         492.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0760 748015                1230.000  SF   |       7.90000        9717.00|       7.85000        9655.50|       5.25000        6457.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0770 748016                 242.000  LF   |       1.20000         290.40|       2.00000         484.00|       3.20000         774.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 8"                 |                             |                             |

0780 748019                6000.000  LF   |       0.27000        1620.00|       0.19000        1140.00|       0.26000        1560.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0790 748027                1110.000  LF   |       1.80000        1998.00|       1.75000        1942.50|       5.25000        5827.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0800 748506               16472.000  LF   |       0.39000        6424.08|       0.38000        6259.36|       0.37000        6094.64

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0810 748530                 100.000  SF   |       5.30000         530.00|       2.00000         200.00|       2.65000         265.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0820 749687                 119.000  EACH |     100.00000       11900.00|      80.00000        9520.00|      79.00000        9401.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0830 749690                  23.000  SF   |     150.00000        3450.00|      20.00000         460.00|      16.00000         368.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0840 758000                2240.000  SY   |      11.00000       24640.00|      12.70000       28448.00|      15.00000       33600.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0850 759005                  14.000  EAMO |    4500.00000       63000.00|    2330.00000       32620.00|    3200.00000       44800.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0860 760507               31829.000  SYIN |       0.86000       27372.94|       0.23000        7320.67|       0.75000       23871.75

  PROFILE MILLING, HOT-MIX                |                             |                             |

0870 762001                6424.000  LF   |       1.10000        7066.40|       0.80000        5139.20|       1.20000        7708.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0880 762002                1756.000  LF   |       3.80000        6672.80|       3.00000        5268.00|       4.75000        8341.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0890 763000                          LUMP |   21000.00000       21000.00|  106744.00000      106744.00|   21000.00000       21000.00

  INITIAL EXPENSE                         |                             |                             |

0900 763500                          LUMP |   22000.00000       22000.00|   85000.00000       85000.00|  140000.00000      140000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0910 763501                          LUMP |   14000.00000       14000.00|   65000.00000       65000.00|   60000.00000       60000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0920 763505                  64.000  HOUR |      75.00000        4800.00|      75.00000        4800.00|      75.00000        4800.00

  TRAFFIC OFFICERS                        |                             |                             |

0930 763508                          LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    7300.00000        7300.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0940 763509                  10.000  EAMO |     200.00000        2000.00|     530.00000        5300.00|     100.00000        1000.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0950 763597                 120.000  HOUR |     100.00000       12000.00|     125.00000       15000.00|     130.00000       15600.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,764,245.96|           $     1,873,373.99|           $     1,970,274.06

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,764,245.96|           $     1,873,373.99|           $     1,970,274.06

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================


